			BID ABSTRACT (COMPARE LOWES	. C	Roland Cor			Bidder Sch A	
TEN	1			(Lowest Overall Bidder)			Next Lowest Bidder Sch. A (Robert E. Boyer)		
#	UNIT	QUNTY	DESCRIPTION		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
lΑ	LS	1	Mobilization & Demobilization For Bid Schedule A Activities		\$152,805.00	\$152,805.00	\$126.522.00	\$126,522.	
2A	LS	1	Grading Permit	}   			\$126,522.00		
	LS	1	Actual Cost of Grading Permit Storm Water Pollution Preventions	}	\$1,297.00	\$1,297.00	\$1,297.00	\$1,297.	
3A	. <del> </del>	ļ	(SWPPP/BMP)	<b></b>	\$33,925.00	\$33,925.00	\$58,511.00	\$58,511.	
4A	LS	1	Demolition, Clearing and Stripping	 	\$12,599.00	\$12,599.00	\$91,671.00	\$91,671.	
5A	LF	580	Storm Drains	    +	\$152.00	\$88,165.00	\$130.49	\$75,684.	
5A	EA	4	Drainage Inlets (36" Drop Inlet)		\$5,681.00	\$22,724.00	\$9,627.17	\$38,508.	
7A	LS	1	Sidewalk on George Reed Drive. Includes Accessible Curb Ramps		\$16,539.00	\$16,539.00	\$36,461.34	\$36,461.	
3A	LS	1	Floor Drains Piping and Industrial Sumps	 	\$70,157.00	\$70,157.00	\$54,013.39	\$54,013.	
PΑ	SF	7,830	Concrete Flatwork with Reinforcement	}					
0A	TON	300	Does Not Include Building Slab)	 	\$58,529.00	\$58,529.00	\$11.94	\$93,490.	
		   	Asphalt Paving (Under Site Concrete, Building Slabs,	    	\$149.50	\$44,850.00	\$184.03	\$55,209.	
1A	TON	1,655	Sidewalks, and Asphalt) (Includes All Earthwork and Grading Required	 	\$41.40	\$68,517.00	\$82.84	\$137,100.	
2A	LS	1	for Project Except Building Columns Footings)	 	\$161,936.00	\$161,936.00	\$387,479.38	\$387,479.	
ЗА	LF	230	of Barbed Wire) Installed per CCWD Standard Drawing G07		\$87.11	\$20,036.00	\$71.86	\$16,527.	
4A	LS	1	Same Style as existing Gates at CCWD Headquarters	   	\$32,536.00	\$32,536.00	\$40,641.17	\$40,641.	
5A	EA	3	Same Style as Existing Gates at CCWD	<del> </del>			T		
6A	TON	45	Headquarters	}	\$13,210.00	\$39,630.00	\$8,511.48	\$25,534.	
	ļ	   	1/4 Ton Rip Tap Rock Slope Protection		\$107.91	\$4,896.00	\$193.23	\$8,695.	
7A	LS	1	New 1" Water From Existing Meter to Building New Gas and Electrical Service Lines from	 	\$6,529.00	\$6,529.00	\$8,051.40	\$8,051.	
8A	LS	1	Existing Meter to Building	 	\$30,321.00	\$30,321.00	\$5,751.00	\$5,751.	
9A	LF	280	Sanitary Sewer System		\$135.20	\$37,856.00	\$164.15	\$45,962.	
0А	EA	4	Buried Downspout Drain Lines	   	\$8,808.50	\$35,234.00	\$2,300.40	\$9,201.	
21A	LS	1	2" PVC Communication Conduits	   	\$28,096.00	\$28,096.00	\$80,514.00		
		i	2 1 VO Communication Conducts		\$20,090.00	-	φου,314.00	\$80,514.	
						\$967,177.00		\$1,396,826	
ΈN	II				Rola (Lowest Ove			Bidder Sch. B E. Boyer)	
#	UNIT SCHEDU	QUNTY	DESCRIPTION		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
	LS	1	Mobilization & Demobilization						
1B	LS	1	For Bid Schedule B Activities Building Permit	} <u></u>	\$120,127.00	\$120,127.00	\$57,510.00	\$57,510.	
2B	Lo	1   	Actual Cost of Building Permit	 	\$6,800.00	\$6,800.00	\$6,800.00	\$6,800.	
	LS	1	Metal Building Materials Delivery Cannot Exceed 25% of Total Value of Schedule						
3B	ļ 	   	B. Includes Cost of Metal Building Design	 	\$181,924.00	\$181,924.00	\$279,340.00	\$279,340.	
4B	LS	1	Metal Building Concrete Slab and Footings Metal Building Construction	    	\$152,713.00	\$152,713.00	\$143,775.00	\$143,775.	
	LS	1	Complete Metal Building 3-Inch Removable Guard Post	 	\$228,847.00	\$228,847.00	\$186,226.58	\$186,226.	
5B	EA	34	CCWD Standard Dwg G12	ļ <b> </b>	\$607.56	\$20,657.00	\$1,150.20	\$39,106.	
								\$712,758.	
						\$711,068.00	_		
					Rola	ind		der on Sch. C	
6B EN					(Lowest Ove	nd rall Bidder)	(DF Con	struction)	
5B 6B EM #	I UNIT	QUNTY LE C	DESCRIPTION			ind			
6B EN#	UNIT		Mobilization & Demobilization		(Lowest Ove	nd rall Bidder)	(DF Con	struction)	
EM# ;	UNIT SCHEDU	<b>LE C</b> 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C		(Lowest Ove UNIT PRICE \$188,920.00	AMOUNT \$188,920.00	(DF Con UNIT PRICE \$1,200.00	AMOUNT \$1,200	
EM#	UNIT SCHEDU LS LS LS	1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing		\$188,920.00 \$49,010.00 \$24,971.00	\$188,920.00 \$49,010.00 \$24,971.00	\$1,200.00 \$47,000.00 \$31,000.00	\$1,200. \$47,000. \$31,000.	
EM#	UNIT SCHEDU LS LS LS	1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing		(Lowest Ove UNIT PRICE \$188,920.00 \$49,010.00	AMOUNT \$188,920.00 \$49,010.00	\$1,200.00 \$47,000.00	\$1,200. \$47,000. \$31,000.	
EM# 1020 300 400 500	UNIT SCHEDU LS LS LS LS	1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling)		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00	\$188,920.00 \$49,010.00 \$221,295.00 \$9,488.00	\$1,200.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00	\$1,200. \$47,000. \$31,000. \$182,700.	
1C 2C 3C 4C 5C 7C	LS LS LS LS LS LS LS	1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00	\$1,200.00 \$47,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$33,700.00 \$82,800.00 \$33,715.00	\$1,200. \$47,000. \$31,000. \$182,700. \$6,600. \$82,800. \$33,715.	
5B 1C 2C 3C 4C 5C 7C 8C	UNIT SCHEDU LS LS LS LS LS LS LS	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00 \$87,924.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00 \$87,924.00	\$1,200.00 \$1,200.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00	\$1,200 \$47,000 \$31,000 \$182,700 \$6,600 \$82,800 \$33,715 \$66,336	
5B # # 1C 2C 3C 4C 5C 7C 8C 9C	LS LS LS LS LS LS LS LS LS LS	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00	\$1,200.00 \$47,000.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00 \$33,715.00 \$66,336.00 \$110,048.00 \$78,000.00	\$1,200 \$47,000 \$31,000 \$182,700 \$6,600 \$82,800 \$33,715 \$66,336 \$110,048 \$78,000	
EM # 1C 2C 3C 4C	UNIT SCHEDU LS LS LS LS LS LS LS	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical HVAC		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$87,924.00 \$162,640.00	\$1,200.00 \$47,000.00 \$31,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00 \$33,715.00 \$66,336.00 \$110,048.00	\$1,200. \$47,000. \$31,000. \$182,700.	
10 20 30 40 50 60 70 60 70 70 70 70 70 70 70 70 70 70 70 70 70	LS L	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical HVAC		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00 \$30,901.00	\$1,200.00 \$47,000.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00 \$33,715.00 \$66,336.00 \$110,048.00 \$78,000.00	\$1,200 \$47,000 \$31,000 \$182,700 \$6,600 \$82,800 \$33,715 \$66,336 \$110,048 \$78,000 \$103,200 \$742,599	
1C 2C 3C 4C 5C 7C 8C 9C 10C	LS LS LS LS LS LS LS LS LS LS LS	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical HVAC		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00 \$30,901.00 \$967,177.00 \$711,068.00	\$1,200.00 \$47,000.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00 \$33,715.00 \$66,336.00 \$110,048.00 \$78,000.00	\$1,200 \$47,000 \$31,000 \$182,700 \$6,600 \$82,800 \$33,715 \$66,336 \$110,048 \$78,000 \$103,200	
5EM## \$ 100 500 500 500 500 500 500 500 500 500	LS L	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical HVAC		\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$9,488.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00	\$188,920.00 \$49,010.00 \$24,971.00 \$221,295.00 \$88,111.00 \$29,414.00 \$87,924.00 \$162,640.00 \$30,901.00 \$967,177.00	\$1,200.00 \$47,000.00 \$47,000.00 \$31,000.00 \$182,700.00 \$6,600.00 \$82,800.00 \$33,715.00 \$66,336.00 \$110,048.00 \$78,000.00	\$1,200 \$47,000 \$31,000 \$182,700 \$82,800 \$33,715 \$66,336 \$110,048 \$78,000 \$103,200 \$742,599	

OVERALL BID LOWER THAN COMBINATION OF NEXT LOWEST INDIVIDUAL BIDS COMBINED

	NEW MAINTENAN	CE AN	D WARE		LDING PROJEC	T CIP # 1110	)1
	BIC	) ABS	TRACT S	SCHEDULE A	A (2 LOWEST)	1	
				Roland C	Construction	Robert E Boy	er Construction
ITEM				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
#	WORK / MATERIAL	UNIT	QUNTY	(Figures)	(Figures)	(Figures)	(Figures)
1.4	Mobilization & Demobilization			( 3:/	( 3 )	\ <b>J</b> = = 7	( 3:/
1A	For Bid Schedule A Activities	LS	1	\$152,805.00	\$152,805.00	\$126,522.00	\$126,522.00
2A	Grading Permit	LS	1				
	Actual Cost of Grading Permit			\$1,297.00	\$1,297.00	\$1,297.00	\$1,297.00
3A	Storm Water Pollution Preventions (SWPPP/BMP)	LS	1	\$33,925.00	\$33,925.00	\$58,511.00	\$58,511.00
	Demolition, Clearing and			\$33,923.00	\$33,923.00	φ36,311.00	\$30,311.00
4A	Stripping	LS	1	\$12,599.00	\$12,599.00	\$91,671.00	\$91,671.00
5A	Storm Drains	LF	580	\$152.00	\$88,165.00	\$130.49	\$75,684.20
6A	Drainage Inlets (36" Drop Inlet)	EA	4	\$5,681.00	\$22,724.00	\$9,627.17	\$38,508.68
7A	Sidewalk with Curb/Gutter Sidewalk on George Reed Drive. Includes Accessible Curb Ramps	LS	1	\$16,539.00	\$16,539.00	\$36,461.34	\$36,461.34
	Floor Drains Piping and Industrial		     	Ψ10,000.00	ψ10,333.00	ψ50,401.54	ψου, το τ. στ
8A	Sumps	LS	1	\$70,157.00	\$70,157.00	\$54,013.39	\$54,013.39
9A	Concrete Flatwork with Reinforcement	SF	7,830	<b>*</b>	<b>*</b>	<b>*</b>	
10.4	Does Not Include Building Slab)	TON	200	\$58,529.00	\$58,529.00	\$11.94	\$93,490.20
10A	Asphalt Paving Class 2 Aggregate Base	TON	300	\$149.50	\$44,850.00	\$184.03	\$55,209.00
11A	(Under Site Concrete, Building Slabs, Sidewalks, and Asphalt)	TON	1,655	\$41.40	\$68,517.00	\$82.84	\$137,100.20
12A	Earthwork - Site Construction (Includes All Earthwork and Grading Required for Project Except Building Columns Footings)	LS	1	\$161,936.00	\$161,936.00	\$387,479.38	\$387,479.38
13A	Chain Link Fending (6-Ft Fence with 3 Strands of Barbed Wire) Installed per CCWD Standard Drawing G07	LF	230	\$87.11	\$20,036.00	\$71.86	\$16,527.80
14A	30-Ft Wide Ornamental Motor Operated Gate Same Style as existing Gates at CCWD Headquarters	LS	1	\$32,536.00	\$32,536.00	\$40,641.17	\$40,641.17
	6-Ft High Ornamental Man Gate Same Style as Existing Gates at CCWD Headquarters	EA	3	\$13,210.00	\$39,630.00	\$8,511.48	\$25,534.44
16A	1/4 Ton Rip Tap Rock Slope Protection	TON	45	<b>#407.04</b>	<b>#</b> 4.000.00	<b>#</b> 400.00	<b>#0.005.05</b>
	New 1" Water From Existing		ļ	\$107.91	\$4,896.00	\$193.23	\$8,695.35
17A	Meter to Building New Gas and Electrical Service	LS	1	\$6,529.00	\$6,529.00	\$8,051.40	\$8,051.40
	Lines from Existing Meter to Building	LS	1	\$30,321.00	\$30,321.00	\$5,751.00	\$5,751.00
	Sanitary Sewer System	LF	280	\$135.20	\$37,856.00	\$164.15	\$45,962.00
20A	Buried Downspout Drain Lines	EA	4	\$8,808.50	\$35,234.00	\$2,300.40	\$9,201.60
21A	2" PVC Communication Conduits	LS	1	\$28,096.00	\$28,096.00	\$80,514.00	\$80,514.00
					\$967,177.00		\$1,396,826.15
	<u>Subcontractors</u>				Russ F. Carroll K.W. Emerson Stockton Fencing		
					GN Plumbing		
<u> </u>					Collins Electric		

**CALAVERAS COUNTY WATER DISTRICT** 

			CA	LAVERAS C	OUNTY WATER	DISTRICT			
	NEW	MAIN	ΓENANC	E AND WAR	EHOUSE BUILD	DING PROJE	CT CIP # 1110 <sup>-</sup>	1	
			SCF	IEDULE B BI	D ABSTRACT (	3 LOWEST)			
				Roland C	Construction	Robert	t E Boyer	DF Construction	
ITEM				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
#	WORK / MATERIAL	UNIT	QUNTY	(Figures)	(Figures)	(Figures)	(Figures)	(Figures)	(Figures)
1B	Mobilization & Demobilization For Bid Schedule B Activities	LS	1	\$120,127.00		\$57,510.00	\$57,510.00		\$4,500.00
2B	Building Permit Actual Cost of Building Permit	LS	1	\$6,800.00	\$6,800.00	\$6,800.00	\$6,800.00	\$6,800.00	\$6,800.00
3B	Metal Building Materials Delivery Cannot Exceed 25% of Total Value of Schedule B. Includes Cost of Metal Building Design	LS	1	\$181,924.00	\$181 924 00	\$279,340.00	\$279,340.00	\$0.00	\$0.00
	Metal Building Concrete Slab and Footings	LS	1	\$152,713.00	; !	\$143,775.00		\$312,000.00	\$312,000.00
5B	Metal Building Construction Complete Metal Building	LS	1	\$228,847.00	\$228,847.00	\$186,226.58	\$186,226.58	\$441,698.00	\$441,698.00
6B	3-Inch Removable Guard Post CCWD Standard Dwg G12	EA	34	\$607.56	\$20,657.00	\$1,150.20	\$39,106.80	\$300.00	\$10,200.00
					\$711,068.00		\$712,758.38		\$775,198.00
	Subcontractors				Russ F Carroll				

NEW	/ MAINT	ENANC	E AND WAR	EHOUSE BUILD	ING PROJE	CT CIP # 1110	1	
		SCH	IEDULE C BI	D ABSTRACT (	3 LOWEST)			
							Roland Construction	
								AMOUNT
	UNIT	QUNTY	(Figures)	(Figures)	(Figures)	(Figures)	(Figures)	(Figures)
							}	
	Ì							
				<b>├</b>	<u>-</u>		4	\$188,920.00
	_1	L	L	L <u>-</u> /			4	\$49,010.00
				<u></u>			÷	\$24,971.00
	LS	1	\$182,700.00	\$182,700.00	\$189,673.73	\$189,673.73	\$221,295.00	\$221,295.00
	1						]	
	_4	L	L	L	L			\$9,488.00
			L	L		\$109,269.00		\$88,111.00
				<u> </u>				\$29,414.00
			\$66,336.00	\$66,336.00	\$67,861.80			\$87,924.00
Electrical	LS	1	\$110,048.00	\$110,048.00	\$103,518.00	\$103,518.00	\$162,640.00	\$162,640.00
L	LS	1	φ. ο,οοο.οο	\$78,000.00	\$32,741.59	\$32,741.59	\$30,901.00	\$30,901.00
Contractor added Item	<b>-</b>	 	\$103,200.00	\$103,200.00				
				\$740 F00 00		<b>\$0.40.000.74</b>		\$000.074.00
				\$742,599.00		\$849,093.74		\$892,674.00
Subcontractors				No Listings			Commercial S	pecialty
							GN Plumbing	•
`							Comfort Air	
							Collins Electric	;
	WORK / MATERIAL Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C Wood Framing Cold Formed Metal Framing Interior Finishes Building Insulation (Interior Walls/Ceiling) Plumbing Interior Doors and Windows Lighting Electrical HVAC Contractor added Item	WORK / MATERIAL UNIT  Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C LS  Wood Framing LS Cold Formed Metal Framing LS Interior Finishes LS Building Insulation (Interior Walls/Ceiling) LS Plumbing LS Interior Doors and Windows LS Lighting LS Electrical LS HVAC LS Contractor added Item	NEW MAINTENANC SCH  WORK / MATERIAL UNIT QUNTY  Mobilization & Demobilization For bid Schedule C Activities. Cannot Exceed 10% of total amount for Schedule C LS 1  Wood Framing LS 1  Interior Finishes LS 1  Building Insulation (Interior Walls/Ceiling) LS 1  Plumbing LS 1  Interior Doors and Windows LS 1  Lighting LS 1  Electrical LS 1  HVAC LS 1  Contractor added Item	NEW MAINTENANCE AND WAR   SCHEDULE C BI	NEW MAINTENANCE AND WAREHOUSE BUILD   SCHEDULE C BID ABSTRACT (	SCHEDULE C BID ABSTRACT (3 LOWEST)	NEW MAINTENANCE AND WAREHOUSE BUILDING PROJECT CIP # 1110   SCHEDULE C BID ABSTRACT (3 LOWEST)   DF Construction   Robert E Boyer	NEW MAINTENANCE AND WAREHOUSE BUILDING PROJECT CIP # 11101   SCHEDULE C BID ABSTRACT (3 LOWEST)